STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 10/ 20/ 05 I N SAN DI EGO COUNTY AT VARI QUS
CONTRACT NUMBER 11- 264704 LOCATI ONS
LOCATI ON 11- SD-5-R16. 1/ R25. 8
CONCRETE BARRI ER AND CRASH CUSHI ONS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1 1, 330, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

10/ 24/ 05
CONTRACT CODE 'D '
34 CONTRACT | TEMS

FEDERAL Al D ACST- X073- (072) E
PHG X073- (072) E

TOTAL NUMBER OF WORKI NG DAYS 120

PERCENT UNDER EST 11. 36

714 893-0551
00652040

FAX 714 895-9924

NUMBER OF Bl DDERS 2 ENG NEERS EST 1,167,247.00 AMOUNT UNDER 132, 542. 52
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,034, 704. 48 2 MODERN ALLOYS | NC
11172 WESTERN AVENUE
STANTON CA 90680
2 1, 296, 987. 00 1 PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE
IRVINE CA 92614-5706

949 252- 0441
00615876

FAX 949 252-0266



11- 264704 Bl D245

11- SD- 5- R16 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 20/ 05 10/ 24/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE MATERI AL AND ASPHALT CONCRETE DI KE
LI NCOLN CA
DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG

W NCHESTER CA

J F L ELECTRI CAL TRAFFI C MONI TORI NG SYSTEM
LOS ANGELES CA

SM TH AND SONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
FALLBROOK CA



11- 264704 Bl D245

11- SD- 5- R16 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 20/ 05 10/ 24/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ATLAS FENCE VETAL BEAM GUARD RAI L
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
W NCHESTER CA

MOCRE ELECTRI C TRAFFI C MONI TORI NG STATI ON
CORONA CA



11- 264704 Bl D245

11- SD-5- R16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 20/ 05 10/ 24/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 08 1, 500. 08
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 16, 979. 93 16, 979. 93
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 11, 335. 14 11, 335. 14
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 553. 09 8, 553. 09
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 88, 743. 85 88, 743. 85
6 (S) 037668 TRAFFI C PLASTI C DRUMB EA 51 52. 93 2, 699. 43
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 11, 647. 07 34,941. 21
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,130 70. 78 79, 981. 40
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 161 149. 62 24, 088. 82
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 670 24.91 16, 689. 70
11 150763 REMOVE S| GN PANEL EA 4 1,472.12 5, 888. 48
12 150771 REMOVE ASPHALT CONCRETE DI KE M 860 14. 39 12, 375. 40
13 152641 MODI FY S| GN STRUCTURE EA 6 1,515. 34 9, 092. 04
14 156585 REMOVE CRASH CUSHI ON EA 5 1,394. 48 6,972. 40
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 36 3, 000. 36
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,998. 51 4,998. 51
17 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 16, 922. 51 16, 922. 51
18 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 8, 609. 98 8, 609. 98
19 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 33, 382. 36 33, 382. 36
20 (S) 208909 EXTEND 200 MV CONDUI T M 1 2,549. 73 2,549. 73
21 260201 CLASS 2 AGGREGATE BASE VB 160 314. 40 50, 304. 00
22 390101 ASPHALT CONCRETE TONN 1.3 1, 057. 60 1, 374.88
23 394001 PLACE ASPHALT CONCRETE DI KE M 47 180. 91 8,502. 77
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 39.1 1, 279. 69 50, 035. 88
25 (SF)560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 1, 306 12. 09 15, 789. 54
26 566012 ROADSI DE SI GN - TWO POST EA 1 1,824.23 1,824.23
27 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 297. 11 594. 22
METHOD)
28 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 3 268. 85 806. 55
EXI STI NG POST
29 037669 INSTALL SI GN PANEL ON EXI STI NG SI GN M2 150 91. 55 13, 732. 50
STRUCTURE
30 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 100. 20 6, 200. 40
31 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 5 57, 240. 20 286, 201. 00
32 839701 CONCRETE BARRI ER ( TYPE 60) M 830 193. 69 160, 762. 70
33 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 33,217. 42 33, 217.42
34 999990 MOBI LI ZATI ON LS LUMP SUM 16, 053. 97 16, 053. 97

TOTAL 1,034, 704. 48



11- 264704 Bl D245
11- SD- 5- R16 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 20/ 05 10/ 24/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 500. 00 1500. 00
2 5, 000. 00 5000. 00
3 5, 000. 00 5000. 00
4 8, 000. 00 8000. 00
5 147, 000. 00 147000. 00
6 110. 00 5610. 00
7 8, 000. 00 24000. 00
8 80. 00 90400. 00
9 325. 00 52325. 00
10 22.00 14740. 00
11 600. 00 2400. 00
12 7.00 6020. 00
13 2, 000. 00 12000. 00
14 1, 000. 00 5000. 00
15 3, 000. 00 3000. 00
16 5, 000. 00 5000. 00
17 16, 000. 00 16000. 00
18 7, 000. 00 7000. 00
19 35, 000. 00 35000. 00
20 2, 000. 00 2000. 00
21 100. 00 16000. 00
22 900. 00 1170. 00
23 100. 00 4700. 00
24 1, 000. 00 39100. 00
25 12. 00 15672. 00
26 1, 500. 00 1500. 00
27 300. 00 600. 00
28 600. 00 1800. 00
29 270. 00 40500. 00
30 3, 600. 00 7200. 00
31 59, 000. 00 295000. 00
32 325. 00 269750. 00
33 37, 000. 00 37000. 00
34 120, 000. 00 120000. 00
TOT 1, 296, 987. 00



